

BID SUMMARY WITH IDENTITY OF BIDDERS
UNIVERSITY OF CALIFORNIA, SAN FRANCISCO
MEDICAL CENTER OFFICE OF DESIGN & CONSTRUCTION

Date Revealed: August 23, 2022 ACCEPTED ALTERNATE NO.: 1

Project Title: **Mission Bay Benioff Children's Hospital Bed Expansion**

Project No.: **PRO-000048**

Contract No.: **CM0016**

Bid Opening Date: **August 23, 2022**

	Dome Construction Corporation		Charles Pankow Builders	
(CM Contractor's Fee %) x (\$11,400,000)	4.250%	\$484,500.00	3.250%	\$370,500.00
+				
(Payment/Performance Bond Rate %) x (\$11,400,000)	0.750%	\$85,500.00	0.570%	\$64,980.00
+				
(Subcontractor Default Insurance Rate %) x (\$11,400,000)	1.050%	\$119,700.00	1.060%	\$120,840.00
+				
Sum Total of Project General Conditions and Requirements for Phase 2		\$1,463,720.00		\$667,180.00
+				
(Daily Rate) x (Multiplier **10**)	\$4,023.00	\$40,230.00	\$2,138.00	\$21,380.00
Alternate No. 1		No Change		No Change
Evaluated Sum		\$2,193,650.00		\$1,244,880.00

cc: PM
Contract File