

UCSF Real Estate  
Health Design & Construction  
654 Minnesota Street, 2<sup>nd</sup> Floor  
San Francisco, CA 94143  
<https://realestate.ucsf.edu/>

**February 16, 2023**


***Posted to Health D&C website and Building Connected.***

Re: Project Title: Moffitt/Long Hospital L199 ATS-1EPU Replacement  
Project No.: PRO-000069  
Contract No.: CM0021

**RE-BID OPTION**

The University believes that it is in its best interest to re-bid this project.

Sincerely,

DocuSigned by:  
 2/16/2023  
6EBF75BEF2284DE...  
James Pease  
Executive Director, Facilities & Support Services  
UCSF Medical Center

cc

File

**BID SUMMARY**  
**UNIVERSITY OF CALIFORNIA, SAN FRANCISCO**  
**MEDICAL CENTER OFFICE OF DESIGN & CONSTRUCTION**

Project Title: **Moffitt/Long Hospital L199 ATS-1EPU Replacement**  
 Project No.: **PRO-000069**  
 Contract No.: **CM0021**  
 Bid Opening Date: **12/22/2022**

	TCB Builders	Cameron Builders
(CM Contractor's Fee %) x (\$1,500,000) + (Payment/Performance Bond Rate %) x (\$1,500,000) + Hourly Rate Sum Total + (Electrical Subcontractor's Fee % - Phase 2) x (\$750,000) + (Electrical Subcontractor's Fee % - Lower-tier Sub) x (\$250,000)  Evaluated Sum	<i>Declined Notice of Selection</i>	<i>Did not submit a bid</i>

Staff Category	Hourly Rate	Multiplier	Hourly Rate	Multiplier
Project Executive				
Project Manager(s)				
Pre-Construction Manager(s)				
Estimator(s)				
Project Engineer(s)				
Superintendent				
Foreman				
Project Manager - Electrical				
Superintendent - Electrical				
Foreman - Electrical				
Subtotal (Hourly Rate)x(Multiplier)				
Total (Subtotal)x(1,740)				